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1. Scope
This document covers design, material supply, manufacturing, assembling, Inspection, testing,
delivery and all other activities that is required for supply of Pressure Vessel according to ASME
section VIII Division 1 to successful startup of the equipment.
This Requisition sets out the minimum requirements and does not relieve the Vendor of his full
responsibility for the design and the reliable operation of supplied items. Therefore, the Vendor will
be liable for the correct operation of any auxiliary elements involved. In the preparation of his
proposal, the Vendor shall fulfill all the provisions of this Requisition even if they differ from vendor
standard supply. Whenever the Vendor cannot comply with the present Requisition for technical
reasons, he shall state it in detail in the chapter of the deviations.
2. Definitions
21 Abbreviations
Abbreviation Meaning
NDT None Destructive Test
QA Quality assurance
WPS/PQR Welding Procedure Specification/Procedure Qualification Record
CD Compact Disc
QCP Quality Control Plan
MOM Minuets Of Meeting
PMI Positive Metal Identification
3. References
3.1 General
All documents, codes and standards referenced in this requisition, shall form an integral part of this
Requisition and shall be followed where applicable. For project documents, latest revision of the
documents up to date of kickoff meeting shall be followed.
For codes and standards, latest revision up to date of order shall be followed. Purchaser reserve the
right to request the vendor to use and follow an older revision of a code or standard due to his
requirements.
3.2 Code and standards

No. Code/Standard Number Code/Standard Title

ASME Section VIII, Div 1 .
1 Edition 2021 Rules for Construction of Pressure Vessels
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2 AS.ME Section VIIL, Div.2, Rules for Construction of Pressure Vessels, Alternative Rules
Edition 2021
3 ZAOS;\;[E Section V, Edition Nondestructive Examination
4 2AOSZI\1/IE Section IX, Edition Welding and Brazing Qualifications
ASTM/ASME Section II, .
3| Edition 2021 Materials
6 BS EN 10204 (3.1) Metallic Products - Types Of Inspection Documents
Pipe Flanges And Flanged Fittings: Nps 1/2 Through Nps 24
7 ASME BI6.5 Metric/Inch Standard
. Large Diameter Steel Flanges Nps 26 Through Nps 60
8 ASME B16.47 Series B Metric/Inch Standard
9 ASME B16.9 Factory-Made Wrought Butt welding Fittings
10 ASME B16.20 Metallic Gaskets For Pipe Flanges Ring-Joint, Spiral-Wound,
And Jacketed
11 ASME B16.21 Nonmetallic Flat Gaskets For Pipe Flanges
12 ASME B1.1 Unified Inch Screw Threads
Square, Hex, Heavy Hex, And Askew Head Bolts And Hex,
13 ASME B18.2.1 Heavy Hex, Hex Flange, Lobed Head, And Lag Screws (Inch
Series)
Nuts For General Applications: Machine Screw Nuts, Hex,
14 ASME B18.2.2 Square, Hex Flange, And Coupling Nuts (Inch Series)
15 ASME B36.19 Stainless Steel Pipe
16 ASME B36.10 Welded And Seamless Wrought Steel Pipe
17 AWS American National Standard for Welding
3.3 Project Documents
No. Document Title Document Number Revision Remarks
A General Documents :
1 Painting Procedure EI027-HSE-VD — QC- PRO- 002 00
5 Final Data Book 00
Preparation Instruction
3 Packing, Shipping, 00
Marking Procedure
4 Spare Part Procedure
5 Deviation List
B Technical Documents:
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No. Document Title Document Number Revision Remarks
B-1 Equipment:
1 Inspection & Test Plans 00
For Pressure Vessels
5 Receiver Header Outline EI027-HSE-VD — ME- DWG- 00
Drawing 009- XX
4. Inquired Items
4.1 Item Name and Tag Number
No. Item Description | Item Tag Number | Number Required Type
1 RU-0001A-D-02 Receiver Header 2 Pressure Vessel

5. Scope of Work and Supply

5.1 Scope of Supply

Vendor proposal shall include, but not be limited to, equipment and materials specified in the following:
Items marked with “vendor” in column of " Included in supply scope of:" hereunder shall be within vendor

Scope of supply.
Included In
No. | Item Description Supply Scope
of:
1 Equipment Proper Vendor
2 | All Required Materials Vendor
3 All Welded Internals Vendor
4 Companion Flanges (Where Specified) Vendor
5 Baffles, Deflectors, Impingement Plates, Weir Plates, Sealing Boxes, Vendor
Calming Baffles, Perforated Plates, Etc.
6 Gasket, Bolts, Nuts and Washers For Nozzles With Companion Flanges, Vendor
Internal Flanges, Blinded Flanges And Girth Flanges
Blind Flanges With Gaskets, Bolts And Nuts, Temporary Saddles (If
7 . Vendor
Required) For Hydrotest
3 All Removable Internals and Relevant Supports Such as Mesh Screen, Vendor
Demister, Sieves And Its Accessories, and etc endo
9 Vortex Breaker Vendor
Bolts, Nuts And Gaskets of Intermediate Nozzles and Shim Plates for
10 Vendor
Stacked Items.
11 | Clips For Piping Supports, Ladders, Platforms Vendor
12 | Lifting Devices Vendor
13 | Stiffening Ring (if Required) Vendor
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14 | Manhole And Hand hole Cover Support Or Hinges Vendor
15 | Fireproofing And Insulation Supports (Where Applicable) Vendor
16 | Hard Wood for Cold Services / Wooden Pillow (If Required) Vendor
17 | Name Plate And Relevant Supports Vendor
18 | External Surface Coating Vendor
19 | Touch-up paint for repair work at site Vendor
20 | Earth Lugs Vendor
All Necessary Devices For Transportation (Including Adequate Saddles,
21 | Nozzle Covers, Bolts, Nuts, Temporary Gaskets For Shipping, Cradle, Vendor
Wooden Belts For Sling The Equipment, Packing Boxes, Fittings, Etc.)
22 | Lifting Beam And/or Spread Bar (To Be Quoted Separately) (*Option*) Vendor
23 | All Required Material, Tools And Instrument For Preservation Vendor
24 | Cap For Butt Welded Nozzles (To Be Cut At Site) Vendor
25 | Anchor Bolts And Nuts Others
26 | Setting Bolts, Nuts and Washers Vendor
27 | Sliding Plates Others
28 | Insulation Material Others
29 | Fireproofing Material Others
30 | Final Data Book Vendor
31 | Temporary bracing and support for transportation Vendor
Ladders, Platforms And Stairways With Relevant Galvanized Gratings /
32 | Checker Plate (As per relevant Standard Drawings) Including Bolts, Nuts & Vendor
Washers (Unit Rate Per kg) (To Be Quoted Separately) (*Option*)
33 | Spare Parts For Erection, Pre-Commissioning, Commissioning and Start-Up Vendor
34 | Spare Parts For Two Years Operation (To Be Quoted Separately) (*Option*) Vendor
5.2 Scope of Work
No. Item Description Included in Supply Scope of:
1 Mechanical Detail Design Vendor
Local Stress Analysis For Nozzle/ Attachments Per WRC
2 107/297 Vendor
FEA (Finite element analysis) for special cases outside
3 the scope of WRC 107/297, where applicable Vendor
4 Fatigue. apalysis based on the relevgnt speciﬁcatiqns and Vendor
codes (if indicated on relevant Engineering Drawing)
Suitable Calculation for Supports (e.g. Calculation for
5 Braces of Leg Type Support Based on FEA Preferably Vendor
via Software’s Like SAP 2000 or STAAD Pro)
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No. Item Description Included in Supply Scope of:
6 | Detail Design of Ladders And Platforms (Note 1) Vendor
7 Material Procurement Vendor
Documentation As Per Para 7.6 Of Requisition In

8 Addition To Documents Requested In The Relevant Job Vendor
Specification

9 Welder Performance Qualification Tests Vendor
Manufacturing (Including But Not Limited To Cutting,

10 | Rolling, Forming, Drilling, Machining, Edge Preparation, Vendor
Welding, etc.)

11 | Shop fabrication and assembling Vendor

12 | Test And Material Certificate Vendor

13 Positive Material Identification (PMI) For Non-Carbon Vendor
Steel Material (Where Required)

14 | Chemical Analysis of Base Metal Welds Vendor

15 | Inspection And Tests Vendor

16 | Providing Required Facilities For Inspection and Test Vendor

17 | PWHT/ Stress Relieve Vendor

18 | NDT and Hardness Test after PWHT Vendor

19 | Hydraulic / Hydrostatic Test Vendor

20 | Leakage Test/ Air Leak Test Vendor

21 Remoylng Of Any Scale, Rust, Barb And Any Foreign Vendor
Material

22 | Surface Preparation Vendor

23 | Primer Painting Vendor

24 | Intermediate Painting Vendor

25 | Final Painting/ Coating/ Color Approval Vendor
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No. Item Description Included in Supply Scope of:
26 | Internal Lining, Cladding or Coating (If Required) Vendor
27 Chemical Cleaning, Pickling & Passivation For Stainless Vendor
Steel Parts
28 Surface Preparation & Primer / Intermediate / Final Vendor
Painting of Ladders and Platforms
29 | Mechanical Guarantee Vendor

Guarantee of the suitability of all used materials
30 | (Chemical composition, Vendor
mechanical properties and origin of material)

31 | Equipment identification on the shell external surface Vendor

Size of anchor bolts, relevant B.C.D and final loading
data including erection, operating and hydro tests, shear

32 and moment due to wind and earthquake shall be Vendor
provided by Vendor 1 month after purchase order.

33 | Preservation: N2 Purging with 1.0 barg Pressure Vendor

34 | Inland Shipping Marking / Packing Vendor

35 | All Certificates Vendor

36 | Preparation For Shipment Vendor
All Activities To Meet Requirements Of Process Data

37 | Sheet, Engineering Drawing, Specifications, Codes and Vendor
Standards

38 | Ex-Work Delivery Vendor

39 | Seaworthy Export Marking / Packing Vendor

40 | CPT Delivery (To Be Quoted Separately) (*Option*) Vendor

41 Supervision At Site For Erection / Installation (To Be Vendor

Quoted Separately) (*Option*)
Note 1: Ladders And Platforms Layout Will Be Provided To Vendor At Job Stage. Vendor Shall Design Ladders
And Platforms In Accordance With Purchaser's Standard Drawings, Provide Fabrication Drawings And Determine
Clips Arrangement To Be Incorporated Into Equipment Design. Clips Shall Be Welded To Equipment By Vendor
At Shop, Even Ladders And Platforms Will Be Fabricated By Other
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6. Design
6.1 General
All of referenced and attached standards or project documents shall be used and followed strictly when
applicable including all typical drawing or details.
6.2 General Notes
6.2.1 All Documents / Drawings Shall Be Written In English.
6.2.2 All Changes And Modifications On Vendor Documents Shall Be Clearly Clouded Marked With
Revision Mark. Purchaser Will Take No Action On Any Change Without Such Marking.
6.2.3 No Fabrication Work Is Allowed Without Approved Fabrication Drawings / Calculation Books.
However When Vendor Print Is Marked With “Approved As Noted”; Fabrication Activities Can Be
Performed If Purchaser's Comments Incorporated As Indicated.
6.2.4 All Fabrication Drawings Shall Be Drawn In Specific Scale.
6.2.5 All Vendor Drawings And Documents Should Be Provided In Purchaser Title Block.
6.2.6 All E-Files Should Be Provided In Original Format (E.G AutoCAD, Word, Excel, Etc.)
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6.3 Technical Notes

6.3.1 Flanges For Nozzles Up To 24 Inches Shall Be As Per ANSI/ASME B16.5, And Flanges For Nozzles
Over 24 Inches Shall Be As Per ASME B16.47, Series (B), If Applicable.

6.3.2 All Body Flanges Shall Be Integral Type Unless Otherwise Specified on the Engineering Drawing

6.3.3 Spare Parts Shall Be Packed Separately From The Equipment.

6.3.4 Unless Otherwise Specified on Other Project Specifications, All C.S. Bolts and Nuts Shall Be Coated
Properly to Provide Proper Protection Such as Galvanization, etc.

6.3.5 Original Gaskets Should Have Been Installed On All Blinded Nozzles Before Transportation, For Other
Flanged Nozzles Suitable Covers With Temporary Gaskets For Transportation Purpose Shall Be
Provided.

6.3.6 Thickness Indicated On Purchaser’s Engineering Drawings Are Purchaser’s Proposal. Vendor Shall
Check And Guarantee That The Thickness Will Provide The Proper Strength Under The Specified
Conditions.

6.3.7 When Equipment Is Heavier Than 80 Tons During Transportation, Vendor Shall Supply Cradle.

6.3.8 Center Of Gravity Shall Be Clearly Marked On The Equipment.

6.3.9 Flanges That Are Not Within The Scope Of ASME B16.5 Or B16.47 Series (B) Shall Comply With Sec
VIII Of ASME Code.

6.3.10 Flange Bolt Holes Shall Be Straddled North/South C.L. (Or Horizontal C.L.).

6.3.11 All Nozzles Shall Be Set-In Types Unless Otherwise Specified on the Engineering Drawing

6.3.12 Weld Seams of Heads Shall Be Also Shown On As-Built Drawings.

6.3.13 Where Nozzle Standard Load Has Not Been Provided, Vendor Shall Specify the Allowable Nozzle
Load Based On His Calculation On the Fabrication Drawings.

6.3.14 All Forging Material (Except Standard Flanges) Shall Be Ultrasonically Tested.

6.3.15 Welding Procedure Shall Be Qualified at M.D.M.T.

6.3.16 The Vendor shall order the materials with material characteristics guaranteed after PWHT (concerning
in particular Yield strength and impact testing), where applicable.

6.3.17 No protection, paint or other filling shall be applied to the contract works before they have been
inspected, tested and approved. After approval and before dispatch each part of the contract works shall
be thoroughly cleaned and appropriately protected and packed in accordance with the requirements of
carriers and shippers and suitably for prolonged storage. All packing cases and materials are included in
the proposed price, and shall become the property of the CONTRACTOR.

6.3.18 Nozzle attachment welds to shell shall be 100% inspected by ultrasonic examination.
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6.3.19 All NDE including radiographic, ultrasonic, magnetic particle or liquid penetrate examinations shall be
performed before and after Post Weld Heat Treatment of the vessel. This will be performed according to
code and specification.

6.3.20 Full radiographic examination shall be performed for Repair weld in base metal having a depth over 10
mm.

6.3.21 Flange to pipe shall be 100% inspected by Radigarphic examination.

6.3.22 Ultrasonic radiographic examination shall be performed for Head plates before hot forming (100%
scanning).

6.3.23 Slips on flanges are not acceptable.

6.3.24 Contractor's approval shall in no way be construed as relieving Vendor of any of his obligation,
responsibilities under the contract and/or applicable codes and standards.

6.3.25 Should Contractor fail to comment, or only partially comment, upon Vendor's document, this shall not
be construed as an acceptance of the content of such document unless expressly provided otherwise.

6.4 Sub items procurements

List of approved vendors is attached to this material requisition. Vendor shall select all of his sub vendors
from this list. If not, vendor shall follow purchaser instruction for selection of qualified sub vendors. Vendor
shall not use any sub item from sub vendors that does not listed in approved vendor list or does not approved
by purchaser.

7. Documentation

71 General

Vendor shall provide the Copy of current certification of ISO 9001/2 or 3. When vendor does not hold ISO
certification, vendor shall provide the following documents to purchaser for review During Equipment/
Material/ Service Procurement/ Subcontracting Stage and, in anyway, before Purchase Order:

® Vendor Management commitment letter to Quality.

® Detailed Organization Chart of Vendor and Job Ticket scope of work and responsibilities of every
position of that chart.

® Name and CV of Personnel for the position shown on the Chart with indication if on pay roll or
from subsidiary or contracted personnel.

® List of working procedure to be issued for the Job at Order / Contractor Stage in order to be as
close as possible to ISO 9001/2 or 3 and covering all item of the application Norm.

® I[ssue of Vendor Management Audit Program

During Equipment / Material Service Purchase Order implementation stage:

" Issue of the Job QA plan
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7.2

7.3

7.4

7.5

" Issue of working procedures for purchaser review within one month after order.
®  Implementation of the working procedure during order execution
®  Performance of vendor Management Audit Program

®  Vendor shall provide the Copy of vendor quality manual / quality plan. Quality Plan shall be
subject to presentation, discuss and clarification with purchaser, and Company as necessary, prior
to incorporation into contract.

Conflict in purchaser documents

In case of conflict between purchaser documents, Vendor shall inform the Purchaser about the conflict. For
important conflicts, vendor shall wait for purchaser clarification before proceeding. For other events,
documents priority order as specified hereinafter should be used. When conflict is not clarified between
purchaser and vendor before order, the purchaser has the right to select the most stringent requirements
without accepting any cost or time impact.

Order of priority of purchaser documents

The order of priority of purchaser documents (project documents) is as listed below:

1. First priority : Purchase Order

2. Second priority : Engineering Drawing

3. Third priority : This requisition

4. Fourth priority : Other Referenced Specifications
5. Fifth priority : Code & Standard

Priority of valid clarification forms or minutes of meetings could be higher than all above when approved
by purchaser.
Language of documentation
All documents shall be written in the English. Persian may be used for local letters and minutes of meeting
if approved by purchaser. All documents in other languages shall be translated to English before submittal.
Unit of measurement

SI units shall be used as far as possible except for followings:

® Pipe and flange nominal diameter should be represented in inch.
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7.6 Documents shall be submitted by vendor
LIST OF DOCUMENTS REQUIRED FROM VENDOR
AFTER ORDERING
AT AT
THE DRAWINGS AND DOCUMENTS (NOTE 10) THE
NO. DESCRIPTION TIME FINAL
OF BID | rypg %%E PURPOSE %2{% INSP.
Q/TYPE | (Note 1) (Note 3) (Note
(Note 2) (Note 1) 4)
A | General:
Manufacturing Schedule Per
Equipment (Including
1 Design, Procurement, 4/C 4/C+1/CD Monthly R - -
Fabrication, Test And
Packing, Delivery)
Sub-Vendor/Sub-Supplier
2 List (Note 6) yC ) ) R ) )
Vendor Print Index And 2 W+
3| Schedule (VPIS) (Note 7) - | YEED L Vonthty R - -
. With
4 | Country of Origins of 4/C | 4/C+1/CD | Material I ; ;
Material .
Certificate
Vendor’s Procurement
5 Status - 4/C Monthly I - -
6 | Vendor’s Progress Report - 4/C Monthly R - -
. . 3 W Before
7 | Material Certificates / - 4/C+1/CD | Fabrication I 10/C+2/CD | X
Certificate of Origin S
tart
8 Vendor Quality Control Plan - 4/C+1/CD 4 W R 10/C+2/CD
9 Inspection and Test Plan - 4/C+1/CD 4 W R 10/C+2/CD
. 1 W After
10 | Copy Of Un-priced Sub- - 4/C+1/CD | Sub-Order - - -
Vendor/Sub-Supplier Orders
Placement
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LIST OF DOCUMENTS REQUIRED FROM VENDOR
AFTER ORDERING
AT AT
THE DRAWINGS AND DOCUMENTS (NOTE 10) THE
NO. DESCRIPTION TIME FINAL
OF BID | o pypg ]]?Iﬂ“E PURPOSE %1;3115 INSP.
Q/TYPE | (Note 1) (Note 3) (Note
(Note 2) (Note 1) 4)
Spare Parts List For
Erection, Pre
11 | Commissioning, 4/C 4/C+1/CD 10W R 10/C+2/CD X
Commissioning And Start-
Up
1o | SpareParts ListFor2 Year | e | yesyop | 10w R 10/C+2/CD | X
Operation
Welding Procedure
Specifications And
Procedure Qualification
Records (WPS & PQR) 6 W Before
13 Including General ) 4/CHICD Welding ) 10/C+2/CD X
Arrangement Drawings And
Related Weld Or Welding
Map For All Welding
Welders Qualification 3 W Before
14 Certificates - 4/C+1/CD Welding - 10/C+2/CD X
15 | Testing / NDT Procedures - 4/C+1/CD 6 WTI?::tfore R 10/C+2/CD X
Heat Treatment Procedures 6 W Before
16 (If Applicable) - 4/C+1/CD Treat I 10/C+2/CD X
17 Hardpess Test Procedures (If ) 4/C+1/CD 6 W Before I 10/C+2/CD X
Applicable) Treat
18 | Painting Procedure - 4/c+1/cp | 6 W Before R 10/C+2/CD | X
Painting
Pickling And Passivation 6 W Before
19 Procedure (If Applicable) ) 4/C+1/CD Pickling R 10/C+2/CD X
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LIST OF DOCUMENTS REQUIRED FROM VENDOR
AFTER ORDERING
AT AT
THE DRAWINGS AND DOCUMENTS (NOTE 10) THE
NO. DESCRIPTION TIME FINAL
OF BID | o pypg DEL. purpose | FINAL | ie
QTYPE | (Note1) | IIME | "Note3y | ISSUE 1 Gote
(Note 2) (Note 1) 4)
20 NDT Personal Qualification ) 4/C+1/CD 6 W Before R 10/C+2/CD X
Certificate Test
21 | NDT Map - 4/ic+1/cp | © WTE:tfore R 10/C+2/CD | X
22 | Testing / NDT Records - 4/c+1/cp | 2 \X é:tfter R 10/C+2/CD | X
23 Heat Treatment Records (If ) 4/C+1/CD 2 W After R 10/C+2/CD X
Any) Treat
Internal
24 | Lining/Coating/Painting - 4/c+1/cp | © ‘ﬁfiiﬁ”e R 10/c+2/cD | X
Procedures (If Applicable) £
25 | PMI Procedure (If - | achep | OWBore | g T ygciiep | x
Applicable) Test
26 | PMI Record (If Applicable) - 4c+1/cp | 2 V% fs‘tfter R 10/C+2/CD X
27 | Hydrotest Procedure - 4/c+1/cp | © WTE:tf"re R 10/C+2/CD | X
28 | Hydrotest Certificates ) 4/cH1/cp | 2 V}’rgﬁwr R 10/C+2/CD | X
29 | Other Shop Test Reports - 4/ic+1/cp | 2 W Before R 10/C+2/CD | X

Test
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LIST OF DOCUMENTS REQUIRED FROM VENDOR
AFTER ORDERING
AT AT
THE DRAWINGS AND DOCUMENTS (NOTE 10) THE
NO. DESCRIPTION TIME FINAL
OF BID | o pypg ]]?Iﬂ“E PURPOSE %1;3]]5 INSP.
Q/TYPE | (Note 1) (Note 3) (Note
(Note 2) (Note 1) 4)
30 Inst.allatlon, Operation, ) 4/C+1/CD 1M Before R 10/C+2/CD X
Maintenance Manuals Delivery
31 | Special Tools For Erection 4/C | 4/C+1/CD 16W R 10/C+2/CD | X
& Maintenance
32 | Draft Of Packing Lists - | acri/ep | 3 W Before R ] ]
Shipment
33 Packing Lists and Packing ) 4/C+1/CD Upon R 10/C+2/CD X
Sketch Shipment
Instruction for Packing, Unpon
34 | Marking, Shipping and - 4/C+1/CD P R 10/C+2/CD X
. Shipment
Delivery
Material + Mill Certificates
35 | And Acceptance - IO/CCD+2/ 1];7\2 l]iBVeefore R 10/C+2/CD X
Certificates Yy
36 Equipment Inspection 10/C+2/ [i f:V R 10/C+2/CD X
Release Certificates ) CD et
Delivery
Transportation Instructions
37 (On Purghaser s R.equest ie. ) 4/C+1/CD 6 WlBeAfore R 10/C+2/CD X
Heavy Lifts, Special Shipping
Packages, etc.)
sln M W 20w
38 Includin I%i ftine Procedur - 4/C+1/CD | BEFORE R 10/C+2/CD X
oing Litling rocedure DELIVERY
At Site
Special Precautions For
39 Han.dllng & Storage Prior / ) 4/C+1/CD 6 W.Belfore R 10/C+2/CD X
During Erection (If Shipping

Applicable)
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LIST OF DOCUMENTS REQUIRED FROM VENDOR
AFTER ORDERING
AT AT
THE DRAWINGS AND DOCUMENTS (NOTE 10) THE
NO. DESCRIPTION TIME FINAL
OF BID | o pypg ]]?Iﬂ“E PURPOSE gl;éll; INSP.
Q/TYPE | (Note 1) (Note 3) (Note
(Note 2) (Note 1) 4)
. . 10/C+2/ 2 W Before
40 | As-Built Drawings - cD Delivery R 10/C+2/CD X
List of Documents to Be
41 | Included in Vendor Data - | 4c+1/cp | 2 M Before R - X
Delivery
Book
42 | Vendor Data Book - - 2 W After R 10/C+4/CD | X
Delivery
Notes:
(1) Q=QUANTITY, C=COPY, T=TRANSPARENT, P=POLYESTER, CD=COMPACT DISC, E=E-FILE
(2) W=WEEK AFTER ORDER PLACEMENT, M=MONTH AFTER ORDER PLACEMENT
(3) R=FOR REVIEW, I=FOR INFORMATION

(9)
(10)

(11)

X=DOCUMENTS TO BE SUBMITTED AT THE FINAL INSPECTION / DATA BOOK

PRICED COPY + UNPRICED COPY

PURCHASER HAS THE RIGHT TO REJECT SUB-VENDORS/SUB-SUPPLIERS IF HIS
CAPABILITY IS JUDGED POOR OR NOT PROVEN.

NO DRAWING / DOCUMENT COULD BE REVIEWED BEFORE RECEIVING VPIS.
ALL DRAWINGS SHOULD INCLUDE WEIGHTED PART LIST.
ORIGINAL E_FILE SHOULD BE PROVIDED FOR FEA

ORIGINAL E_FILE SHOULD BE PROVIDED.

SEPARATE SHEET SHALL BE CONSIDERED FOR EACH DETAIL DRAWING (e.g. GA, BODY,
BUNDLE, NOZZLE, EXTERNAL ATTACHMNET, NAME PLATE,...)

8. Inspection and Tests

8.1

General

Inspection and tests shall be made by Vendor in accordance with requirements specified in this Requisition

and/or any Engineering Specification, code or standard referenced in this requisition.
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8.2

8.3

8.4

Shop witness test shall be carried out in accordance with the documents approved by Purchaser. Any
witness/testing/inspection without the approved document shall be invalid.

No protection, paint or other filling shall be applied to the contract works before they have been inspected,
tested and approved.

Manufacturing Data Record for Equipment shall be prepared in accordance with applicable specification
and shall be completed at the final stage of inspection/test for Purchaser's inspector's review prior to
shipment of items.

Quality Assurance Plan
Vendor shall submit a quality assurance plan describing his quality system and its application to the scope
of supply. This plan shall be in accordance with the applicable project specifications.

Traceability Levels

The following levels shall apply to the traceability of certification:
Level 1 — EN 10204-3.2 Critical items

Level 2 — EN 10204-3.1 Normal level of assurance

Level 3 — EN 10204-2.2 Non- critical items

NDE Qualification

All personnel performing NDE functions must be adequately qualified. The NDE operators qualifications
shall form part of all Vendor quality plans and therefore be approved by the purchaser before manufacture
works by the inspector. The foregoing shall also apply to all sub- manufacturers.

9. Guarantee

Vendor shall guarantee the operation of the equipment to the specified design conditions. Vendor shall
warrant the engineering, materials and workmanship of the equipment for a period of 12 months after
successful start-up or eighteen (18) months from the date of certificate of mechanical completion. below
items shall be considered by vendor. Under this warranty, Vendor shall replace all materials, parts, and
assemblies found to be defective during the guarantee period. Vendor shall also, if required, supply the
services of an experienced engineer to supervise the necessary repairs and replacements.



